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SECTION-VIII
1.0 DEFINITIONS
The following terms and expressions used herein shall have the
meanings as indicated below:
1.1 OWNER
This has a reference to General Condition of Contract Clause 1.2. The
Owner for the Project is — HNPCL, HINDUJA NATIONAL POWER
CORPORATION LTD.
1.2 PROJECT ENGINEER
Shall mean the Engineering Officer appointed by BHEL to act as
“Coordinator” from time to time on behalf of BHEL in all matters
pertaining to this work. He or his nominee(s) shall further direct,
supervise, inspect, check, scrutinize, measure, approve and certify for
payments some or all the scope of work and be in charge of work defined
here-in-below.
2.0 CIVIL AND STRUCTURAL WORKS
2.1 GENERAL

The scope of work, for this area covers Design, Engineering, Preparation
of Documentation, Obtaining Approval of BHEL / Owner / Customer’s
Consultant, Procurement Assistance, Site Assistance etc. for the
following:

The Scope of Work shall include but shall not be limited to Preparation of
Schemes and Conceptual Designs according to the requirements, Detailed
Civil, Structural, Architectural Design and Analysis on the basis of loading
parameters, preparation of analysis / design document and preparation of
Construction Drawings, including various activities at Contract Stage. The
activities involved shall include furnishing phase-wise requirements of
Structural Steel, Reinforcing Steel and Cement for procurement
purposes; detailed Design and Engineering required for the Permanent
Works; Preparation of As-Built drawings, Checking of fabrication drawings
and connection design, checking of design and drawings of BHEL vendors,
providing Design Clarifications during Construction Stage as and when
required at Site; and any other activity required for the Contract Stage.

The following services are envisaged in the scope of the Sub-Consultant:
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VI

VII.

VIII.

XI.

The scope of this work includes complete Architectural, Civil and
Structural Design and Drawings Services for Civil Works as per
‘CIVIL-TABLE-1 in Clause 5.0. The list is only indicative. It is not
intended to limit the Engineering work to these Equipments / Buildings
/ Facilities. Sub-Consultant to carry out Civil Engineering, depending
on the BHEL scope.

Preparation of List of Documents, Drawings and Submission
Schedule w.r.t. Construction Schedule.

Submission of Progress Report and Input requirements.

Preparation of 3D Analysis, Design and Drawings for various
Buildings, Equipment Foundations, Structures and Services listed in
the scope of Civil Works (Enclosure: “ CIVIL-TABLE-1" in Clause
5.0).

Preparation of advance Bill of Materials for procurement of Cement,
Reinforcement Steel and Structural Steel.

Preparation of As-Built drawings.

Checking of structural steel connection designs and fabrication
drawings.

Preparation of Bill of Quantities (BOQ) containing major cost items
like Structural Steel, Reinforcement Steel, Concrete, Shuttering etc.
for all structures based on ‘Released for Construction’, drawings and
to be updated based on As Built Drawings. However all relevant
construction drawings shall contain a table indicating BOQ'’s for PCC,
RCC (grade wise) and Reinforcing Steel (diameter wise) and
Structural Steel (Section wise.)

Seismic analysis including dynamic analysis shall be as per IS 1893 /
site specific seismic data as applicable.

Provide Technical Advice / Recommendations regarding Site related
Construction Problems as and when required including Site Visits,
participation in meetings with BHEL / Customer / Customer’s
Consultant.

Checking of architectural, civil & structural drawings, analysis and
design submitted by BHEL vendors. The design shall be checked for
all CODAL and statutory requirements in addition to checking of all
interfaces with mechanical, electrical etc.
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2.2

XIl.

XIIl.

XIV.

XV.

XVI.

Incorporation of Civil Interface details in respective civil drawings
using Vendor drawings.

Sub-Consultant is expected to give a most economical design for the
Civil structures, without compromising on Customer Specifications,
CODAL and Statutory requirements etc.

Sub-Consultant shall take care that the items, specifications and
details shown in the drawings are strictly in accordance with
Technical Specifications. If there is any variation the same must be
referred to BHEL for opinion.

Sub-Consultant is expected to bring to the notice of BHEL any aspect
of Customer Specification, which is at variance with CODAL
provisions and Standard Practice, for BHEL to consider the same
and give a decision before Seller / Contractor proceeds with
Engineering.

Sub-Consultant is expected to carry out the Engineering based on
the Customer / BHEL specifications, CODAL and Statutory
requirements and BHEL standard practices for the project.

XVII. The scope of work also includes Sub-Consultant getting the approval

of Customer / Customer’s consultant / BHEL for the schemes and
detailed calculations, design drawings and construction drawings
after incorporation of comments of BHEL / Customer.

DOCUMENTS TO BE PREPARED/SUBMITTED BY SUB-CONSULTANT

Following documents shall be submitted for approval of the Owner / BHEL.
The list is not exhaustive but indicative only. However, the Sub-Consultant
shall submit the documents related only to the specific Scope of Work
(as per Table-1, in Clause 5.0).

List of Drawings and Document Submission Schedule.
Architectural concepts for Buildings.

Architectural Floor plans, Elevations and Cross Sections of all
Buildings.

Structural analysis, Detailed Design and engineering Drawings of
all Buildings & Structures under this Contract. Dynamic analysis
including Mathematical Models considered in the Structural
Analysis shall be furnished. The analysis document shall consist of
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analytical model, figures of node and member numbers, analysis
philosophy, detailed load calculation, complete analysis results and
shall be self explanatory. The design document shall consist of
design philosophy, detailed design calculation for critical load case
and summary of design calculation for all load combinations. The
Sub-consultant shall include all the details / calculations in the
analysis/design document and drawings as required by BHEL /
Customer / Customers consultant. The Seller / Contractor shall
carry out any additional / alternative analysis or design (other than
those necessarily stipulated in codes / design memorandum) as
required by BHEL / Customer / Customer’s consultant at no
additional cost to BHEL.

o Detailed Dynamic analysis, Design calculations and Drawings for
Machine Foundations.

o Design Calculations and Drawings for all Building Foundations, all
Sub-Structures and Super Structures; Channels, Trenches, etc.

o Detailed Design and Drawings of all Pipe & Cable Racks including
supporting structures and foundations.

o Detailed Finish Schedule of all Buildings in scope.

o Details of Hot and Cold Water Plumbing and Drainage including
Architectural Plans for Toilets, Kitchens and Pantries.

o Detailed Design and Drawings of False Flooring and False-Ceilings.

o Details of connection of Sewage Disposal Pipes to the Sewage
Treatment system within battery limit

o Civil Engineering Designs along with detailed Hydraulic Calculations
and Drawings of complete Plant Storm Water Disposal System.

o Rigid & flexible design for roads & pavements, as required.

o Detailed Design calculations and drawings of Culverts and Railway
Track Crossings.

o Color Scheme, Internal & External for all Buildings & Facilities in
scope.

. Details of Doors and Windows and Ventilators.
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23

2.4

25

o Detail landscaping of the entire plant area including details and
quantum of plantations (grass, trees, shrubs etc.) with their scientific
and local names, water bodies, water distribution system (pipes,

sprinklers, enhancer, reducer etc.)

o Detail Bill of Quantity of all items required for landscaping of entire
plant area (plantations, pipes, sprinklers, water bodies, soil turning,

stone pitching etc).

o As Built Drawings.
o Review of Structural Steel Shop Drawings.
EXCLUSIONS

Following items are not included in the Scope of Works:

i). Preparation of Schedule of Quantities

specification for Sub Contracting of Civil works.

iM). Evaluation and Award of Contract for Civil Works

ii).  Site Management.

iv).  Temporary Works For Construction.

INPUT DATA BY BHEL

and Technical

This shall include but not be limited to the following information:

i) Owner’'s/ BHEL Technical Specifications and Geo-Technical
investigation / Contour Plan and Site survey report. The technical
specification shall be binding for all engineering works over and

above CODAL and statutory requirements.

ii) Loading Plan of Equipments along with anchoring arrangements

for design.

Above data shall be supplied progressively to serve the mutually agreed

work schedule.

GENERAL REQUIREMENTS

i) On receipt of intimation from BHEL, the Sub-Consultant's
representative shall collect the Technical Data from the office of
BHEL and start working on the job. In case any clarification is
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ii)

required, the same would have to be discussed by Sub-Consultant
with BHEL. Before submitting the designs, drawings and any other
document for approval, the Sub-Consultant shall carefully and
thoroughly check the same in accordance with Owner’s

Requirements so as to minimize re-submissions, if any, which shall
be at the cost of the Sub-Consultant. Further while getting the
same approved from Owner, the sub-consultant's representative
shall be present for providing any clarifications if required.

All works shall be carried out based on functional requirements
and Customer / BHEL’s specifications and amendments issued

from time to time.

All designs, structural analysis and preparation of drawings shall
be carried out by computer on BHEL title blocks / formats. All
drawings shall be prepared using AutoCAD software(latest
version). The analysis of structures shall generally be done by
computer using software STAAD Pro(latest version)whereas the
design shall be carried out by computer using in-house validated
software. Soft copies in editable native format of all calculations /
drawings shall be submitted along with hard copies. All computer
programmes to be used shall be subject to the approval of
Customer / Customer’s Consultant / BHEL with necessary

validation, if required.

All information, drawings, classified documents provided by BHEL
to Sub-Consultant for the purpose of carrying out a project work
shall remain the property of BHEL and shall be returned to BHEL
on completion of the project. All information generated during the
execution of the project, such as details, designs, drawings and
documents by Sub-Consultant shall be exclusive property of BHEL
and its Intellectual Property rights shall be that of BHEL. BHEL
shall have full right to use these in any manner suitable to BHEL

Business requirements. Sub-Consultant

execute Non-

Disclosure Agreement as required by BHEL in this respect. This
section will survive the expiration or termination of contract.

The Sub-Consultant shall use only standard A-0/A-1 size sheets
with BHEL standard title block and format for drawings unless
noted otherwise. All calculations shall be in A4/A-3 size sheets
having BHEL standard format. The drawing and design document
shall have BHEL number format only and shall not have any Sub-

Consultant number format.
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3.0

vi) Details of loading parameters, Equipment Details etc. required
from BHEL / Customer cannot be supplied in one lot and shall be
supplied progressively in parts by BHEL / Customer.

vii)  The Sub-Consultant shall be required to Add / Alter / Modify the
already Approved Design / Drawings and / or include the
substitutions in Steel Sections and Reinforcing Bars depending

upon Material Availability and Project

Time Schedule

requirements. These may have to be resorted to even after
completion and approval of Construction / Fabrication drawings,

without any extra cost to BHEL.

viii)  The Bill of Quantities for Major Civil and Structural items shall
be furnished in respective Construction Drawings.

iX) Sub-Consultant shall be fully responsible for the adequacy of the
Design and Detailing. BHEL / Customer are checking and / or
approval shall not absolve Sub-Consultant of their responsibility for
Design, its Correctness and Commercial Risk attendant to the

same.

X) Sub-Consultant shall also accept the Deletion of any work of the
Present Scope subject to maximum of 10% of the Contract Price

for Civil Works.

Xi) All requirements given in the owner’s specifications are included in
the sub-consultant’s scope, unless specifically excluded from the

sub-Consultant’s scope.

xii)  Any comment received even after approval of design and drawing
shall be incorporated by the Sub-Consultant and revise the design

& drawing, if necessary, at no extra cost.

xiii)  Sub consultant shall use BHEL standard analysis, design and
detailing procedures, wherever provided by BHEL.

TIME SCHEDULE FOR COMPLETION OF ACTIVITIES

Detailed design and release of construction drawings shall match the

construction schedule.

VIZAG THERMAL POWER PROJECT

The last Date for Completion of detailed Engineering (DCE) including
release of all construction drawings shall be DEC 2011 However the Date
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for Completion of Contract (DCC) shall be DEC 2012 for submission of

As Built Drawings.

It shall be the Sub-Consultant’s responsibility to engage requisite
manpower, provide requisite interface inputs for design in BHEL unit’s
scope and also to check the interface documents from BHEL — units and

vendors to maintain progress as per schedule.

4.0 DRAWING / DOCUMENTS SUBMISSION
FOR TAKING
CLEARANCE OF FOR
BHEL BEFORE FOR CONSTRUCTION
SUBMISSION TO | APPROVAL | [AFTER APPROVAL]
CUSTOMER
FOR APPROVAL
Hard copy 5 12 18
_ Soft copy . %
Drawings | (AutoCAD) 01 2 3
Soft copy * *
(PDF) 01 02 03
Hard copy 03 05 06
Soft co
Designs/ (ExceINV?r/d) 01 02 02
Documents Soft copy”
(PDF) 01 03 03
Soft Copy
. (STAAD/Any
A'\r/llilé/z:s analysis 01 02 02
software input
& output file)

# A complete compiled single PDF file of the design document shall be submitted by
the Sub-Consultant such that BHEL can directly print it to obtain the hard copy of the
analysis / design document.

The signatures of ‘Prepared by’, 'Checked by &

'Approved by’ as

required in the drawings and the documents shall be scanned and

attached to all the soft copies (PDF format) at specified locations. The

soft copy (PDF format) shall not be considered

submitted without

signatures.
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Hard Copy --
As-built Drawings Soft Copy (PDF) 01*
Soft Copy (AutoCAD) 01*

5.0

All soft copies shall be transmitted by Sub-Consultant through E-mail. In
addition, the soft copies marked (*) above shall be submitted in
consolidated groups at a suitable interval by sub consultant on CDs
during the course of execution of project.

Some of the drawings may undergo many revisions during concurrent
engineering, which shall be carried out without any additional cost.

SCOPE & PRICE SCHEDULE

Providing detailed Civil, Architectural & Structural Analysis, Design and
Drawings for the wunder defined scope, meeting specification
requirements including providing all resources, incorporation of
comments, revision of drawings and designs, etc., providing design
clarifications to site as and when required etc including cost of courier
charges for sending CD’s but excluding cost of visit which will be paid
separately as per schedule under - Clause 6.0

The scope of engineering work for each system / building is sub-divided
into Superstructure engineering (structural analysis, design, drawing of
the superstructure), Sub structure engineering (structural analysis,
design, drawing of the substructure), Architectural Engineering
(Conceptual design, detail architectural drawing), Layout engineering
(planning, drawing), Checking of Fabrication drawings etc.

The scope of work for the project (VIZAG THERMAL POWER
PROJECT), is given in TABLE 1 below:-
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ANNEXURE - 2
UNPRICE FORMAT
(Price shall not be quoted)
DESCRIPTION DETAILS QUOTED NOT-QUOTED
SUB STR ENGG
SUPER STR.
WAGON TIPPLER MGG REVIEW
ARCH. ENGG

TRACK HOPPER

SUB STR ENGG

SUPER STR. ENGG

ARCH. ENGG

TRUCK TIPPLER

SUB STR ENGG

SUPER STR. ENGG

ARCH. ENGG

TUNNELS FOR
CONVEYORS FROM
WAGON TIPPLER PIT AND
TRACK HOPPERTO PENT
HOUSE

SUB STR ENGG

TUNNEL FOR CONVEYOR
FROM TRUCK HOPPER
PIT/RECLAIMHOPPER TO
PENT HOUSE

SUB STR ENGG

UNDER GROUND HOPPER
TRUCK TIPPER/RECLAIM

SUB STR ENGG

SUPER STR. ENGG

HOPPER
ARCH. ENGG
UNDER SUB STR ENGG
GROUNDTRANSFER

POINTSTP10 AND PENT

SUPER STR. ENGG
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HOUSE

ARCH. ENGG

CRUSHER HOUSE

SUB STR. ENGG.
R.C.C FLOOR & ROOF

ARCH. ENGG

CONTROL ROOMS

SUB STR ENGG

SUPER STR. ENGG

ARCH. ENGG.

ELECTRICAL
BUILDINGSINCLUDINGS
TRANFORMER YARD

SUB STR ENGG

SUPER STR. ENGG

ARCH. ENGG

D.S. PUMP HOUSESAND
TANKS ETC

SUB STR ENGG

SUPER STR. ENGG

ARCH. ENGG.

PIPE AND CABLE RACKS

SUB STR. ENGG.

SUPER STR ENGG.

INTER CONNECTION
ROADS, DRAINS-
CULVERTS, SEWAGE
SYSTEM UP TO
DISCHARGE POINT

LAYOUT ENGG.

SUB STR ENGG.

COMPRESSOR HOUSE
FOR TRACK HOPPER

SUB STR. ENGG.

SUPER STR ENGG.

ARCH. ENGG.

JUNCTION HOUSE 1

SUB STR. ENGG.

ARCH. ENGG.

JUNCTION HOUSE 2

SUB STR. ENGG.
R.C.C FLOOR & ROOF

ARCH. ENGG.
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SUB STR. ENGG.
R.C.C FLOOR & ROOF

JUNCTION HOUSE 3
ARCH. ENGG.

SUB STR. ENGG.
R.C.C FLOOR & ROOF

JUNCTION HOUSE 4
ARCH. ENGG.

SUB STR. ENGG.

JUNCTION HOUSE 5 R.C.C FLOOR & ROOF

ARCH. ENGG.

SUB STR. ENGG.

JUNCTION HOUSE 6 R.C.C FLOOR & ROOF

ARCH. ENGG.

SUB STR. ENGG.
R.C.C FLOOR & ROOF

JUNCTION HOUSE 7
ARCH. ENGG.

SUB STR. ENGG.

JUNCTION HOUSE 8 R.C.C FLOOR & ROOF

ARCH. ENGG.

SUB. STR ENGG.
R.C.C FLOOR & ROOF

JUNCTION HOUSE 9
ARCH. ENGG.

SUB STR. ENGG.

CONVEYOR GALLERY 3
A/B WITH TRESTLES
ARCH. ENGG.
SUB STR. ENGG.
CONVEYOR GALLERY 4
A/B WITH TRESTLES
ARCH. ENGG.
CONVEYOR GALLERY SUB STR. ENGG.
6A/B WITH TRESTLES O ENGG,
CONVEYOR GALLERY SUB STR. ENGG.
8A/B WITH TRESTLES o ENGG.
CONVEYOR GALLERY 9

SUB STR. ENGG.

A/B WITH TRESTLES
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ARCH. ENGG.

CONVEYOR GALLERY
10 A/B, WITH TRESTLES
(FROM JUNS5 TO JUNT 1)

SUB STR. ENGG.

ARCH. ENGG.

SUB STR. ENGG.

CONVEYOR GALLERY
11 A/B, 12 A/B, 13 A/B & 14
A/B WITH TRESTLES ARCH. ENGG
CONVEYOR GALLERY 2 SUB STR. ENGG
WITH TRESTLES
ARCH. ENGG.
CONVEYOR GALLERY 5 SUB STR. ENGG.
WITH TRESTLES ARGH. ENGG.
CONVEYOR GALLERY 7 SUB STR. ENGG.
WITH TRESTLES

ARCH. ENGG.

BULL DOZER HOUSE

SUB STR. ENGG.

SUPER STR ENGG.

ARCH. ENGG.

PUMP, COMPRESSOR,
FANS AND
MISCELLANEOUSEQUIPM
ENT FOUNDATIONS

SUB STR ENGG.

WT CONTROL ROOM WITH
TRANSFOMER YARD

SUB STR. ENGG.

SUPER STR ENGG.

ARCH. ENGG.

WATER TANK FOR D.S.
SYSTEM AND WATER
SUPPLY

SUB STR. ENGG.

SUPER STR ENGG.

FLOOD LIGHTING
TOWERS

SUB STR. ENGG.

SUPER STR ENGG..

STOCK YARD & STOCK
YARD DRAINS
INDEGINOUS COAL

LAYOUT ENGG.

SUB STR. ENGG

STOCK YARD & STOCK

LAYOUT ENGG.
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YARD DRAINS

IMPORTED COAL SUB STR. ENGG

STACKER RECLAIMER
FOUNDATION & ANCHOR SUB STR. ENGG.

BLOCKS
SUB STR. ENGG.
COAL SLURRY POND,
PUMP HOUSE AND SUPER STR ENGG.
DRAINAGE

ARCH. ENGG.

LAYOUT ENGG.
LANDSCAPING

ARCHITECTURE

REVIEW AND APPROVAL
OF FABRICATION
DRAWINGS & RELATED
DESIGN DOCUMENTS

SUPER STR ENGG.

ALL BALANCE
MISCELLANEOUS ITEMs | S0P STR-ENGG.
IN SUPER STR ENGG.
CIVIL STRUCTURE
DESIGN, ARCH. ENGG.
REVIEW OF CLADDINGS
DRAWINGS ARCH. ENGG.

Total

In case the scope for the system and sub-system changes during the
detail engineering stage for each project, the deletion of price shall be
worked out based upon the revised CIVIL-TABLE-1.

6.0 SCHEDULE OF CHARGES FOR SUB-CONSULTANT’S VISIT
Sl. No | Rate per | Amount in | Amountin words
No. Description of visit per | number

visit | person

Outstation visit to offices in
BHEL-ISG BANGALORE as
6.1 |required. (Cost include | 10
Boarding / Lodging / Local
Conveyance per day)

Visit to Site / Customer
6.2 | Office / Customer | 20
Consultant’s Office.
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Rate to include all expenses of the Sub-Consultant with no other expenses to be borne
by BHEL.

HNPCL- VISHAKAPATANAM TPP (2X520 MW)

COAL HANDLING PLANT

CONSULTANCY SERVICES FOR DESIGN OF CIVIL & STRUCTURAL ENGINEERING

WORKS
UNPRICE SCHEDULE
Sl. UNIT | Number UNIT Amount in Amount in
No DESCRIPTION of RATE number words
Month [Rs]
Deputation of
graduate one civil | Month
1 |engineer with min 5 per 36
years relevant | person
experience
Deputation of
graduate one
2 mechanical / Month 36
structural engineer per
with min 5 years person
relevant experience
Total Amount
(RUPBES. .. ettt ettt e e e e e e e e e e e e ea e an e b ee e et eeaeaaeeeaaa e nnannee )

Signature of Consultant with Seal
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7.0 TERMS OF PAYMENT

Refer commercial conditions.
8.0 VALIDITY OF CONTRACT

The fees and other rates shall remain firm up to contract period.
Additional Terms and Conditions (to be considered by the
Bidders)—

The levy of LD shall be as below:

For DCE & DCC refer Clause 3.0.

Detail engineering completion schedule — All construction drawings shall
be released by “DCE”:

o LD Clause shall be applied by BHEL in case these drawings are
not delivered by DCE

Period of contract for submission of ‘As built’ drawings/docs shall be till
“DCC”. However in case of delay in completion of project beyond this period,
the LD shall be applied after considering the above delay.
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